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Performance Work Statement 
 

for 
 

Commercial-Off-the-Shelf (COTS), Volatile Organic Compounds (VOCs) and Hazardous Air 
Pollutants (HAPs)-Free, non-chromate low temperature powder coating (LTPC) system for 

United States Air Force use  

PHASE II  

 
PR Number: FD2060-17-30718 

 
12 Sep 2017 

 
 
1.0 Description of Services.  This project seeks to modify Hentzen (Crosslink) Powder Coatings 
No. 6191-61003 to support Aerospace Ground Equipment (AGE) at Pacific Air Force (PACAF) 
locations.  
 
Hentzen (Crosslink) Powder Coatings No. 6191-61003 is a commercial-off-the-shelf (COTS) low 
temperature powder coating (LTPC), which shall be referred to as COTS LTPC herein. The 
Contractor shall work towards tailoring the COTS LTPC formulation to include: i) addition of 
suitable Ultraviolet (UV) stabilizers to improve weathering performance, ii) addition of relevant 
biocides to mitigate against microbial influenced corrosion (MIC) and, iii) obtain empirical 
confirmation of improved additive performance through additional laboratory and beachfront 
testing.  
 
The Contractor shall be responsible for the planning and execution of all aspects required to 
support and successfully complete this effort.  
 
1.1  Objective(s). The Contractor shall be required to demonstrate a non-chromate, Volatile 
Organic Compound (VOC) and Hazardous Air Pollutant (HAP)-free, COTS LTPC (at 250-300oF 
oven bake) compatibility and use on coupons machined from aluminum and steel alloys commonly 
used on AGE and in aviation.  
 
1.2  Benefit to United States Air Force (USAF). If successful, the COTS LTPC would offer the 
Department of Defense (DoD) a VOC and HAP free material coating system capable of supporting 
PACAF AGE.   
 
1.3  Background. This is a follow-on engineering effort, consequential of Phase I data received per 
contract W911NF-11-D-0001. Phase I of this effort was issued by US Army ACC-APG-RPT 
W911NF, 4300 S Miami Blvd, Durham, NC, and administered by DCM Dayton Area C, Building 
30, Wright-Patterson AFB, OH.  
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2.0  Services Summary 
 

Performance Objective PWS Reference Performance Threshold 

Quality of Contract 
Data Requirements List 
(CDRL) deliverable 

4.2 - 4.7, 
4.8d - 4.8e 
4.10, 4.12 & 
4.13  

There shall be no more than one rejection of each 
deliverable.  There shall be no more than three total 
rejections of deliverables per contract year.  The 
Government will reject a deliverable if one or more 
technical errors or two or more minor errors are found 
within the deliverable.  A technical error is defined as the 
format not being in accordance with the CDRL or the 
content not being accurate and complete in accordance 
with the CDRL, PWS or contract.  A minor error is 
defined as a typographical or grammatical error.  The 
rejected deliverable shall be corrected and resubmitted 
per the CDRL instructions. 

Receipt of CDRL 
deliverable 

4.2 - 4.7, 
4.8d - 4.8e 
4.10, 4.12 & 
4.13  

There shall be no more than one late submission of 
deliverables per quarter. The Contractor shall notify the 
Government if the delivery of any data/document will 
not meet the scheduled delivery date and negotiate a 
revised delivery date.  The data/document shall be 
delivered by the revised delivery date acceptable to the 
Government. 

Contractor 
Manpower Reporting 

5.7 Within 30 calendar days of contract/order award, 
the Contractor shall establish a record for the 
contract/order in eCMRA including Order Data, 
Contact Data and Location Data.  
 
The Contractor shall provide an annual count of 
contractor/subcontractor personnel performing 
services and report all contractor/subcontractor 
labor hours required for performance of services 
for each fiscal year.  All data shall be reported no 
later than October 31 of the following fiscal year. 

 
3.0  Government Property and Services 
 
3.1  Government property. Government property will not be provided. 
 
3.2 Government-Furnished Information. The Government will provide Technical Orders (T.O.s) 
and publications associated with this effort. A list of applicable TO(s) and publications is provided 
in Appendix A, Section 6.1 of this PWS. 
 
4.0  Technical Requirements 
 
4.1  Period and place of performance.  
 
4.1.1  Contract/Order period of performance. The draft final report is due 930 days after contract 
award.  The Government will then have 30 calendar days to review the final report and return 
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comments to the Contractor.  The Contractor shall then have 30 calendar days after receipt of the 
Government's comments to make any necessary corrections, additions, etc.  The overall period of 
performance is 930 days from the date of contract award. 
 
4.1.2  Place of Performance. These services shall be performed primarily at the Contractor’s 
facility or at a location, or locations, that shall be approved by AFLCMC/WNZE. Analysis of the 
coupon samples and writing of the final report may be conducted at a third party lab or the 
Contractor’s main facility. 
 

4.2 Evaluation of the COTS LTPC. The Contractor shall submit a technical report that identifies 
and details limitations and/or deficiencies related to the existing COTS LTPC formulation in 
regards to antimicrobial action and UV light decomposition. The Contractor shall provide known 
practices or standards, as applicable, inhibitors in use that may improve similar COTS LTPC 
chemical-based deficiencies. (A001, DI-MISC-80508B, Technical Report-Study/Services) 

 
4.3 PACAF AGE on-site evaluations and technical study.  
 
4.3.1 Direct inspection of PACAF AGE. The Contractor shall directly inspect, review and 
document AGE conditions and environmental conditions at the following PACAF installations:  

- Kadena AB, Japan  
o AGE POC:  SMSgt Scott Thibodeau, 18 EMS/MXMG, scott.thibodeau.1@us.af.mil   
o Corrosion Control POC:  SMSgt Johnny Barton, 18 EMS/MXMF, johnny.barton@us.af.mil  

- Andersen AFB, Guam  
o AGE POC: MSgt David Vick, 36 MXS/MXMG, david.vick@us.af.mil  
o Corrosion Control POC: MSgt Robert Madsen, 36 MXS/MXMF, robert.madsen@us.af.mil  

- Kunsan AB, Korea 
o AGE POC:  MSgt Marcus Haralson, 8 MXS/MXMG, marcus.haralson@us.af.mil  
o Corrosion Control POC: SMSgt Brian Leonard, 8 MXS/MXMF, brian.leonard.2@us.af.mil  

 
At each identified installation, the Contractor shall inspect five (minimum) MIC degraded and UV 
damaged AGE units. The Contractor shall also inspect local and surrounding environments, as 
applicable, to support this study. Based on the inspections, the Contractor shall accomplish and 
document the following: 

a. Identification, characterization and classification of field-prevalent microorganisms and 
MIC-types specific to PACAF AGE units; the Contractor shall compare microbial species 
found and detail/determine consistencies and/or differences as related to populations 
recovered at the various sites.  

b. Provide detailed overview and quantify various PACAF AGE material damage(s) due to 
MIC/microbial activities and UV damage. 

c. Identification of industry-available antimicrobial agents and UV stabilizer additive 
packages (five each, minimum) compatible with the COTS LTPC formulation; additives 
shall be compatible with environmental regulations and laws within California, United 
States. 

d. Assess equipment discoloration and wear and any other signs of weatherability concerns, 
due to UV exposure, and premature degradation by inhibiting initiation of the degrading 
process via UV radiation absorption. 
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The Contractor shall provide copies of relevant digital AGE-specific photographs and scientific 
literature used to validate reported conclusions and findings; recommendations shall be provided 
by the Contractor to support results. Further, the Contractor shall provide written and signed 
statement(s) from the LTPC OEM that indicates that the additive and inhibitor (to be identified) 
proposals presented to AFLCMC/WNZE, for testing considerations, are compatible with the LTPC 
system, and appropriate for PACAF AGE environmental applications. The Government has the 
right to require the Contractor to conduct follow-on inspections, and report findings, if insufficient 
information is presented. (A002, DI-MISC-80508B, Technical Report-Study/Services) 
 

4.3.2 Technical Order 35-1-3 review and recommendations. The Contractor shall review T.O. 35-
1-3, and document military processes and corrosion maintenance employed as related to 
weatherability and MIC control locally. At minimum, the Contractor shall review methods 
required by T.O. 35-1-3 and evaluate the local effectiveness, and in some cases, perceived 
effectiveness, to include and as related to the following:   

a. equipment storage and preventative cleaning cycles and requirement measures; 
b. corrosion preventative regulation and guidance as a function of equipment age and material 

type; 
c. corrosion guidance within prescribed tolerable limitations, whereby associated guidance 

allows the following:  
i. cleaning and returning to service 

ii. corrosion repair methods, once damage is determined to be outside of prescribed 
tolerable limits; 

iii. subcomponents replacement or unit condemnation guidance, once deemed too 
expensive to repair corrosion damage; 

d. miscellaneous shortfalls and improvements 
 
Post review and on-site evaluations, the Contractor shall theorize how to improve local work 
practices and processes to combat weathering and MIC damage to PACAF AGE units. The 
Contractor shall provide various alternatives and propose new corrosion preventative methods, and 
associated guidance/literature, for USAF consideration and inclusion into TO 35-1-3, specific to 
LTPC application. (A003, DI- MISC-80508B, Technical Report-Study/Services) 

 
4.4 Laboratory test plan and procedures. The Contractor shall draft and develop a test plan and 
procedures, which shall address all requirements, identified herein, and shall include relevant data 
record sheets, charts, graphs, identification of test instruments by manufacturer, model number, 
and serial number. Further, the Contractor’s test plan and procedures shall emulate identical 
substrate size, material and laboratory testing/analysis and requirements detailed per the following: 
 

a. Experimental Test Plan for Demonstration and Qualification of Low Temperature Powder 
Coatings for Use on Aerospace and Ground Support Equipment, DO 0251, TCN 14-022, 
Dated 26 Aug 2014 (contract number W911NF-11-D-0001) 

b. Qualification Testing of Low Temperature, Commercial-off-the-Shelf (COTS) Powder 
Coatings for Aerospace Applications, DO 0125, TCN 14-022, Dated 29 Feb 2016 (contract 
number W911NF-11-D-0001) 
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In addition, the test plan and procedures shall incorporate accelerated MIC (for example, ASTM-
E-2180, ASTM-D-5590-00, ASTM-D-3274, etc., as applicable) and weatherability testing to 
assess COTS LTPCs and the proposed COTS LTPC formulation modification coatings required 
herein. Control coatings to assess biocidal effectiveness and performance shall be hexavalent 
chromium based, and approved by AFLCMC/WNZE. For all testing, the wet control coating 
systems identified in Phase I shall be tested for direct comparison performance purposes.  The 
Contractor shall identify material, inhibitor, additives and known formulation variations that exist 
between each coating system and test coupon, which can be easily tracked throughout the project 
timeline (markings of coupons). The test plan and procedures are subject to AFLCMC/WNZE 
review and approval. (A004, DI-NDTI-80603A, Test Procedure) 
 
4.5 Laboratory testing and USAF evaluation. After Government approval of the test plan and 
procedures, the Contractor shall schedule the testing to be conducted. The Contractor shall provide 
a test report post execution of the laboratory test plan. If shipping is required to move the item(s) 
to and from a test site away from the Contractor’s facility, the Contractor shall be responsible for 
all costs associated with the shipment.  The Contractor shall notify the Government of the date, 
time, and location of testing 30 calendar days prior to the start of testing.  The Government has the 
option to witness the test by one or more representatives. 
 
The final laboratory test report shall cover the engineering and technical development of the 
coating systems and subsystems as well as recommendations, if any, for future efforts related to 
the work that has been completed. The report shall document tasks, issues, actions, and 
deliverables, as applicable. Problem areas shall be identified with proposed solutions and 
outcomes. Within the laboratory test report, and based on test results, the Contractor shall down-
select and recommend three modified COTS LTPC formulations (with UV and MIC additives) for 
beachfront exposure testing. Visual, microscopic and spectrographic methods shall be used to 
characterize any degradation (i.e., loss of color and gloss, delamination, cracking, blistering and 
chalking, etc.) at various inspection intervals. Additionally, AFLCMC/WNZE requires that the 
Contractor remove the existing paint systems of three (max) USAF equipment items/subsystems 
in order to coat each with the appropriate/modified LTPC paint system--equipment shall be 
selected by USAF, post LTPC lab testing, and utilized for USAF field review. Equipment utilized 
for LPTC application shall be a maintenance stand (B-1, B-4, etc.) and/or a towbar (C-17, KC-
135, MD-1, etc.) or of a similar size and type structure utilized with AGE equipment. The 
Contractor has the option to purchase this equipment new and uncoated vice using USAF provided 
equipment requiring refurbishment prior to coating. All costs and efforts associated with 
completing this task (to include equipment/paint prep work, shipment of equipment to and from 
bases, etc.) shall be coordinated/accomplished and funded via the Contractor. The Government 
will work with the Contractor to ensure component size limitations, if any, are not exceeded. 
(A005, DI NDTI 80809B NOT 1, Test/Inspection Report)  (A005, DI-NDTI-80809B NOT 1, 
Test/Inspection Report) 
 
4.6 Beachfront test plan and procedures. The Contractor shall draft a beachfront exposure test plan 
and procedures that shall emulate substrate size and material and atmospheric and location testing 
and analysis as detailed per the following:  
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a. Experimental Test Plan for Demonstration and Qualification of Low Temperature Powder 
Coatings for Use on Aerospace and Ground Support Equipment, DO 0251, TCN 14-022, 
Dated 26 Aug 2014 (contract number W911NF-11-D-0001) 

b. Qualification Testing of Low Temperature, Commercial-off-the-Shelf (COTS) Powder 
Coatings for Aerospace Applications, DO 0125, TCN 14-022, Dated 29 Feb 2016 (contract 
number W911NF-11-D-0001) 

 
The Contractor shall test the control COTS LTPC and the three modified COTS LTPC down-
selected formulations (see 4.5) for this effort. However, beachfront testing shall occur over an 18 
month (minimum) period instead of 12 months.  Location of testing shall be at up to two locations 
identified in 4.3.1, and determined by the Government.  The beachfront test plan is subject to 
AFLCMC/WNZE review and approval; the contractor shall ensure that environmental conditions 
(excess wind, snow, etc.) does not compromise (become detached from the coupon rack, etc.) the 
test coupons. (A006, DI-NDTI-80603A, Test Procedure) 
 
4.7 Beachfront testing and final report. The Contractor shall submit a test report post execution of 
the beachfront test plan and procedures.  The final report shall cover the engineering and technical 
development of the coating system and subsystems as well recommendations, if any, for future 
efforts related to the work that has been completed.  The report shall document tasks, issues, 
actions, engineering data acquired/produced/resulting due to this effort, and deliverables. Problem 
areas shall be identified with proposed solutions and outcomes. Testing period of performance 
shall be 18 months minimum. Visual, microscopic and spectrographic methods shall be used to 
characterize any degradation (i.e., loss of color and gloss, delamination, cracking, blistering and 
chalking) at various inspection intervals (not to exceed 3 months) shall be employed to justify final 
down-selection of the final and recommended LTPC product formulation.  
 
T.O. 35-1-3 changes, and associated rationale for such changes, required to implement use of the 
final product shall be detailed within the final report an included as part of the report appendix. 
Such changes shall include field-level repair inspections, instructions, applicability, processes and 
other requirements to allow sustained use of the LTPC. Finally, the report shall include a 
Cost/Benefit Analysis (CBA) or Return of Investment (ROI) to estimate a timeline as to when the 
Air Force will recoup the cost of LTPC coating implementation for AGE. Methodology shall be 
based in part on the anticipated savings of corrosion maintenance and expedited loss of assets due 
to corrosion, assuming the current Air Force paint and primers are determined to be an inferior 
product.  (A007, DI-NDTI-80809B NOT 1, Technical/Inspection Report) 
 
4.8 Program management. 
 

a. Program manager.  The Contractor shall identify to the Government and maintain a single 
point of contact (Program Manager) for all matters under this contract.  The Contractor 
shall also ensure that all program management personnel assigned to the program shall be 
available, as required, to meet program objectives. 

 
b. Plant access.  The Contractor shall arrange for full access to applicable Contractor facilities 

and offices by Government representatives conducting any business, making observations, 
or performing inspections required by public law or by this contract. 
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c. Conference room.  The Contractor shall provide a conference room suitable for meetings 

of up to eight Government representatives, plus Contractor personnel, in support of 
scheduled meetings at the Contractor’s facility.   
 

d. Meeting agendas.  The Contractor shall publish an agenda for all meetings and conferences 
specified in 4.9.  The Contractor shall request from the Government any items or issues to 
be discussed or presented at the meetings, and shall include such items in the agenda.  
Agendas shall be submitted not less than five business days prior to any meeting.  (A008, 
DI-ADMN-81249A, Conference Agenda) 

 
e. Meeting minutes.  The Contractor shall provide a written record of the discussions, 

decisions, and action items identified at each meeting.  Minutes shall include presentation 
material.  (A009, DI-ADMN-81250A, Conference Minutes) 

 
4.9 Program status reviews and Technical Interchange Meetings. The Contractor shall arrange and 
participate in regular (bi-monthly) program status reviews (by phone), as approved by the 
Government Program Manager. The purpose of these meetings shall be to brief the progress of 
each assigned task, and to solicit input and concurrence of work performed. The Contractor shall 
generate presentation materials as required to aid in the discussion of technical issues and shall 
support Technical Interchange Meetings/Reviews. The Contractor shall provide conference 
agendas (see paragraph 4.8d), meeting minutes (see paragraph 4.8e), and track Action Items 
associate with the aforementioned meetings/reviews. 
 
4.10 Monthly status report.  The Contractor shall track program progress and document such via 
monthly status reports.  The Contractor shall submit a monthly status report that shall cover the 
engineering and technical development of the system and subsystems as well as a projection of 
planned work for the remaining effort.  Reports shall document tasks, issues, actions, and 
deliverables.  Problem areas shall be identified with proposed solutions and outcomes.  The current 
program integrated master schedule (IMS) (see 4.12) shall be provided as attachments to the 
monthly status report.  (A010, DI-MGMT-80227, Contractor's Progress, Status and Management 
Report) 
 
4.11 Conferences, program, and technical reviews. 
 
4.11.1 Postaward conference.  If the Government determines that a postaward conference is 
necessary, the Government will convene the conference with the Contractor at a location that is 
mutually agreeable to both parties, or via teleconference, within 60 calendar days after contract 
award.  The Procuring Contracting Officer (PCO) will coordinate the actual date, time, and 
location of the conference with the Contractor. 
 
4.11.2 Program Management Reviews (PMRs).  The Contractor shall participate in and support all 
reviews, audits, and meetings as requested by the PCO.  Program Management Reviews shall be 
conducted quarterly or as required at a mutually agreeable location or via teleconferences. 
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4.12 Integrated master schedule (IMS).  A baseline IMS shall be developed at the start of the 
contract in accordance with DI-MGMT-81861A, Format 6.  The Contractor shall implement and 
maintain the IMS using the original baseline schedule as an unchanging reference.  The IMS 
shall be provided in both Microsoft Project and PDF formats as an attachment to the monthly 
status report (see 4.10).  (A011, DI-MGMT-81861A, Integrated Program Management Report 
(IPMR)) 
 
4.13 Government inspection and acceptance of deliverables. AFLCMC/WNZE will have the right 
to reject or require correction of any deficiencies found in deliverables.  In the event of rejection 
of any deliverable, AFLCMC/WNZE will notify the Contractor in writing of the specific reasons 
why the deliverable was rejected.  The Contractor shall have 30 calendar days, or as outlined in 
the CDRLs (whichever is shorter), to correct the rejected deliverable and resubmit to 
AFLCMC/WNZE for re-inspection.  If no comments are provided within 30 calendar days of 
deliverable receipt, the deliverable will be deemed to have been accepted by the Government. 	
 

TABLE II. Summary of required CDRLs with delivery schedules.  

Paragraph Description CDRL Due Date 

4.2 
DI-MISC-80508B, Technical Report-Study/Services 
(Evaluation of the COTS LTPC) 

A001 75 DAC 

4.3.1 
DI-MISC-80508B, Technical Report-Study/Services (Direct 
inspection of PACAF AGE) 

A002 140 DAC 

4.3.2 
DI-MISC-80508B, Technical Report-Study/Services (Technical 
Order (TO) 35-1-3 review and recommendations) 

A003 180 DAC 

4.4 
DI-NDTI-80603A, Test Procedure  (Laboratory test plan and 
procedures) 

A004 250 DAC 

4.5 
DI-NDTI-80809B NOT 1, Test/Inspection Report (Laboratory 
testing) 

A005 270 DAC 

4.6 
DI-NDTI-80603A, Test Procedure (Beachfront test plan and 
procedures) 

A006 300 DAC 

4.7 
DI-NDTI-80809B NOT 1, Technical/Inspection Report 
(Beachfront testing) 

A007 930 DAC 

4.8d DI-ADMN-81249A, Meeting agendas (Conference Agenda) A008 ASREQ 

4.8e DI-ADMN-81250A, Meeting minutes (Conference Minutes) A009 ASREQ 

4.10 
DI-MGMT-80227, Contractor's Progress, Status and 
Management Report (Monthly status report) 

A010 Monthly 

4.12 
DI-MGMT-81861A, Integrated Program Management Report 
(IPMR) - (Integrated master schedule (IMS)).   

A011 Monthly 

NOTE: If a discrepancy exists between the CDRL form and this document, the 
language within this document will take precedence.  

 
4.14  Travel.  Travel requests for Contractor personnel shall be submitted for approval to the PCO 
prior to costs being incurred and a minimum of 15 calendar days in advance of departure.  Travel 
by Contractor personnel shall be conducted in accordance with Federal Acquisition Regulation 
(FAR) 31.205-46, Travel Costs.  
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5.0  General Information 
 
5.1  Continuation of Mission-Essential Services During a Crisis. The Functional Commander (FC) 
or civilian equivalent has determined these services are not mission-essential and services will not 
continue in the event of a crisis. 
 
5.2  Security Requirements 
 
5.2.1  Security Regulations.  The Contractor shall ensure personnel, information, systems, 
property, facility and international security requirements are met.  The Contractor shall comply 
with all applicable security regulations. 
 
5.2.2  Operations Security (OPSEC).  The purpose of OPSEC is to reduce the vulnerability of 
USAF missions to adversary collection and exploitation of critical information.  The Contractor 
shall ensure compliance with DoDD 5205.02E, DoD Directive for Operations Security (OPSEC), 
and DoD Manual 5205.02-M, DoD Operations Security (OPSEC) Program Manual, to protect 
United States (U.S.) Government interests. 
 
5.2.3  Security Clearance. It is not expected Contractor personnel will require security clearances 
for proper accomplishment of contract/order requirements.  Contractor personnel shall not be 
authorized access to classified information and/or CUI and classified items or be permitted to work 
on classified projects and/or programs without an appropriate security clearance and a need-to-
know.  If security clearances become necessary after contract/order award, the Contractor shall 
ensure applicable Contractor personnel obtain security clearances appropriate to the access 
required for proper accomplishment of contract/order requirements. 
 
5.2.4  Security Incident or Violation.  The Contractor shall immediately notify the Government 
Security Office of any potential or actual security incident or violation. 
 
5.2.5 Security of Contractor System(s). The Contractor shall ensure the security of Automated 
Information System(s) (AIS) at the Contractor’s facility to preclude potential security incidents or 
violations. 
 
5.2.6  Access to Government System(s). Access to Government system(s) will not be required to 
perform tasks under the contract order.  
 
5.2.7  Access to Government Facility or Military Installation. The Contractor shall ensure 
Contractor personnel who require access to a Government facility or military installation comply 
with the security requirements of the facility or installation. 
 
5.3  Environmental Management System (EMS).  These services shall be performed primarily at 
the Contractor’s facilities; therefore, the EMS requirement does not apply. 
 
5.4  Agency Affirmative Procurement Programs 
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5.4.1  In accordance with FAR 23.404, Agency Affirmative Procurement Programs, 100% of 
purchases of Environmental Protection Agency (EPA)-designated products included in the 
Comprehensive Procurement Guidelines (CPG) list [http://www.epa.gov/cpg/products.htm] 
and/or United States Department of Agriculture (USDA)-designated products included in the 
biobased product listings [http://www.biopreferred.gov] shall, at a minimum, meet the EPA or 
USDA standards for recovered materials or biobased content, respectively, unless an item cannot 
be acquired competitively within a realistic timeframe, meet appropriate performance standards, 
and/or be acquired at a reasonable price.   
 
5.4.2  In accordance with FAR 23.404(a)(iii), the Contractor shall provide estimates and 
verification of recovered material for EPA-designated CPG products and certification for both 
EPA-designated CPG products and USDA-designated biobased products.   In accordance with the 
Robins Air Force Base, Georgia / Green Procurement Program (GPP) Plan, the Contractor shall 
provide estimates and certifications to the Government for completion of the applicable 
attachment(s) to be included in the Purchase Request (PR) package. 
 
5.4  Safety Requirements 
 
5.5.1  Contractor Compliance.  The Contractor shall comply with Government Safety and Health 
regulations including, but not limited to, Public Law 91-596, Occupational Safety and Health Act 
(OSHA), and DoDD 4715.1E, Environment, Safety, and Occupational Health (ESOH).  OSHA 
and ESOH requirements shall be incorporated into the Contractor’s safety program. 
 
5.4.1  Mishap Notification/Investigation   
 
5.4.1.1  In accordance with AFI 91-204, Safety Investigations and Reports, paragraph 2.4.6.1.1, 
the Contractor shall report mishaps involving damage or injury to USAF interests.  In accordance 
with AFI 91-204, paragraph 1.3.1.1, damage or injury includes: damage to DoD property; 
occupational illness to DoD military or civilian personnel; injury to on- or off-duty DoD military 
personnel; injury to on-duty DoD civilian personnel; and damage to public or private property or 
injury or illness to non-DoD personnel caused by USAF operations. 
 
5.4.1.2  In accordance with AFI 91-204, paragraph 2.4.6.1.1, the Contractor shall ensure the 
USAF [Safety Office] and the applicable contract management authority are notified of mishaps.  
The Contractor shall contact the MFT [Contracting Officer’s Representative (COR), if available, 
or another MFT member] by telephone within 16 business hours. 
 
5.4.1.3  In accordance with AFI 91-204, paragraph 2.4.6.1.2, the Contractor shall cooperate with 
USAF safety investigations.  
 
5.5  Inspection of Services.  In accordance with the Inspection of Supply/Services clause(s) 
identified in the contract, the Government reserves the right to inspect Contractor performance. 
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5.6  Trafficking in Persons.  The Contractor shall comply with FAR 52.222-50, Combating 
Trafficking in Persons.  Additional information about Trafficking in Persons is available at the site 
for the Department of State’s Office to Monitor and Combat Trafficking in Persons below.   
http://www.state.gov/j/tip 
 
5.7  Contractor Manpower Reporting  
 
5.7.1  In accordance with the Contractor Manpower Reporting / Contractor Quick Reference 
Guide, the Contractor shall establish a record for the contract/order in the Enterprise-wide 
Contractor Manpower Reporting Application (eCMRA) no later than 30 calendar days after 
contract/order award.  In accordance with the Contractor Manpower Reporting / Contractor User 
Guide, the Contractor shall enter Order Data, Contact Data and Location Data. 
 
5.7.2 In accordance with the Secretary of the Air Force for Acquisition (SAF/AQ) Memorandum, 
Implementation of FY11 NDAA [National Defense Authorization Act] Section 8108 [of Public 
Law 112-10 of the Department of Defense and Full-Year Continuing Appropriations Act, 2011], 
Contractor Inventory, dated Nov 13 2012, the Contractor shall provide an annual count of 
contractor/subcontractor personnel performing work if the DoD is the requiring activity, if the 
acquisition is using U.S. Government appropriated funds, and if the acquisition is equal to or 
greater than the Simplified Acquisition Threshold (SAT) [currently $150,000.00].  
  
5.7.3 In accordance with the Office of the Secretary of Defense (OSD) Memorandum, Enterprise-
wide Contractor Manpower Reporting Application, dated Nov 28, 2012, the Contractor shall report 
all Contractor labor hours, including subcontractor labor hours, required for performance of the 
services provided under the contract at the eCMRA site below.  Reporting shall be conducted for 
each fiscal year, which extends October 1 through September 30.  While inputs may be made any 
time during the fiscal year, all data shall be reported no later than October 31 of the following 
fiscal.  The Contractor may direct questions to the help desk at the eCMRA site below.   
http://www.ecmra.mil 
 
5.8  Invoicing/Payment and Receipt/Acceptance.  In accordance with DFARS 252.232-7003, 
Electronic Submission of Payment Requests and Receiving Reports, the Contractor shall 
submit/process payment requests and receipt/acceptance documents via Wide Area WorkFlow e-
Business Suite / Invoicing, Receipt, Acceptance, and Property Transfer (iRAPT). 
 
6.0  Appendices  
 
6.1  Appendix A: References  

Publication Title of Publication 
 

Date of 
Publication  

Section(s) 
that Apply 

T.O. 35-1-3 CORROSION PREVENTION AND CONTROL, 
CLEANING, PAINTING, AND MARKING OF 
USAF SUPPORT  EQUIPMENT (SE) 

26  Apr 2014 Entirety 
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DO 0125, TCN 
14-022, Dated 29 
Feb 2016 (contract 
number W911NF-
11-D-0001 

Qualification Testing of Low Temperature, 
Commercial-off-the-Shelf (COTS) Powder 
Coatings for Aerospace Applications 

29 Feb 2016 Entirety 

DO 0251, TCN 
14-022 (contract 
number W911NF-
11-D-0001 

Experimental Test Plan for Demonstration and 
Qualification of Low Temperature Powder 
Coatings for Use on Aerospace and Ground 
Support Equipment, 

26 Aug 2014 Entirety 


